DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 07/ 2001
* % * B| D CHECK REPORT * * = TI VE: 14:56
PS&E JOB NO: 01B015 REVI SION NO : 1 BI DS OPENED ON : Jun 28 2001
CONTRACT NO: 006173 REGION NO : 2 AWARDED ON : Jul 2 2001
VERSI ON NO : 1 WORK ORDER# : XL0917
HY CSR 097 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 97 GOODFELLOW BROS., | NC. ONE WAY CONSTRUCTI ON, | NC. SCARSELLA BROS. | NC.
RUBY CREEK ROCK SLOPES 1407 N WALLA WALLA AVE 24635 HW 20 19460 84TH AVE S
01BO15 98801- 1530 98284-8012 KENT WA 98032- 1240
PROJECT NH- 0097( 091) WENATCHEE WA 98807059¢ SEDRO WOOLLEY WA 98284117:! SEATTLE WA 981680388
COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 617975 CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -40.51% -24.64% -30.59%
100, 850. 00 60, 000. 00 - 40, 850 76, 000. 00 - 24,850 70, 000. 00 - 30, 850
GRADI NG
2 DEBRI'S REMOVAL | NCL. HAUL
6500. 0000 C.Y. 25. 0000 7.0000 -72.00% 8. 0000 -68.00% 6. 5000 -74.00%
162, 500. 00 45, 500. 00 -117, 000 52, 000. 00 -110, 500 42, 250. 00 -120, 250
3  SHOTCRETE FOR ROCK/ SO L SLOPE STABI LI ZATI ON
45. 0000 C.Y. 1, 000. 0000 950. 0000 -5.00% 975. 0000 -2.50% 850. 0000 -15.00%
45, 000. 00 42, 750. 00 -2,250 43, 875. 00 -1,125 38, 250. 00 -6, 750
4  ROCK SCALI NG
100. 0000 CRHR 300. 0000 230. 0000 -23.33% 330. 0000 10. 00 % 250. 0000 -16.67%
30, 000. 00 23, 000. 00 -7,000 33, 000. 00 3, 000 25, 000. 00 -5,000
DRAI NAGE
5  HORI ZONTAL DRAI NS
500. 0000 L.F. 25. 0000 35. 0000 40.00% 65. 8500 163. 40 % 41. 0000 64.00 %
12, 500. 00 17, 500. 00 5, 000 32, 925. 00 20, 425 20, 500. 00 8, 000
STRUCTURE
6 ROCK DOWELS TYPE 1
800. 0000 L.F. 60. 0000 75. 0000 25.00% 100. 0000 66.67 % 50. 6500 -15.58%
48, 000. 00 60, 000. 00 12, 000 80, 000. 00 32,000 40, 520. 00 -7,480
7 ROCK DOWELS TYPE 2
250. 0000 L.F. 60. 0000 75. 0000 25.00% 45. 0000 -25.00% 81. 1500 35.25%
15, 000. 00 18, 750. 00 3, 750 11, 250. 00 -3,750 20, 287.50 5, 288
8 ROCK BOLTS TYPE L
800. 0000 L.F. 75. 0000 75. 0000 0. 00% 80. 0000 6.67% 100. 8000 34. 40 %
60, 000. 00 60, 000. 00 0 64, 000. 00 4,000 80, 640. 00 20, 640
9 ROCK BOLTS TYPE H
655. 0000 L.F. 75. 0000 90. 0000 20.00% 66. 6000 -11.20% 101. 2000 34.93%
49, 125. 00 58, 950. 00 9, 825 43, 623. 00 -5,502 66, 286. 00 17,161
10  CABLE NET SLOPE PROTECTI ON
38000. 0000 S. F. 9. 0000 6. 0000 -33.33% 5. 2500 -41.67% 5. 7500 -36.11%
342, 000. 00 228, 000. 00 -114, 000 199, 500. 00 -142, 500 218, 500. 00 -123, 500



DOT_RGGBO1

PS&E JOB NO: 01B015

REVISION NO : 1

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

DATE: 06/ 07/2001
TI ME: 14: 56

BI DS OPENED ON : Jun 28 2001

CONTRACT NO: 006173 REGION NO : 2 AWARDED ON : Jul 2 2001
VERSI ON NO : 1 WORK ORDER# : XL0917
HAWY CSR 097 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 97 GOODFELLOW BROS. , ONE WAY CONSTRUCTI ON, | NC. SCARSELLA BROS. | NC.
RUBY CREEK ROCK SLOPES 1407 N WALLA WALLA AVE 24635 HW 20 19460 84TH AVE S
01BO15 98801- 1530 98284-8012 KENT WA 98032- 1240
PROJECT NH- 0097( 091) WENATCHEE WA 98807059¢ SEDRO WOOLLEY WA 98284117:! SEATTLE WA 981680388
COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 617975 CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
11  STRAW BALE
20. 0000 EACH 30. 0000 30. 0000 0. 00% 20. 0000 -33.33% 20. 0000 -33.33%
600. 00 600. 00 0 400. 00 -200 400. 00 -200
TRAFFI C
12 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
50. 0000 L.F. 15. 0000 11. 0000 -26.67% 12. 0000 -20.00% 20. 0000 33.33%
750. 00 550. 00 -200 600. 00 -150 1, 000. 00 250
13 SPECI AL TEMPORARY CONCRETE BARRI ER
400. 0000 L.F. 75. 0000 90. 0000 20.00% 100. 0000 33.33% 95. 0000 26.67 %
30, 000. 00 36, 000. 00 6, 000 40, 000. 00 10, 000 38, 000. 00 8, 000
14 SEQUENTI AL ARROW S| GN
300. 0000 HR 5. 0000 6. 0000 20.00% 4. 0000 -20.00% 5. 0000 0.00 %
1, 500. 00 1, 800. 00 300 1, 200. 00 -300 1, 500. 00 0
15 PORTABLE CHANGEABLE MESSAGE S| GN
4. 0000 EACH 3, 000. 0000 7, 500. 0000 150. 00% 6, 000. 0000 100. 00 % 6, 500. 0000 116. 67 %
12, 000. 00 30, 000. 00 18, 000 24, 000. 00 12, 000 26, 000. 00 14, 000
16 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
2000. 0000 HR 3. 0000 1. 0000 -66.67% 0. 5000 -83.33% 5. 0000 66. 67 %
6, 000. 00 2, 000. 00 - 4,000 1, 000. 00 -5,000 10, 000. 00 4,000
17 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 350. 00% 20.00 % 0.00 %
1, 000. 00 4,500. 00 3, 500 1, 200. 00 200 1, 000. 00 0
18 TRAFFI C CONTROL LABOR
1800. 0000 HR 33. 0000 32.0000 -3.03% 32.0000 -3.03% 35. 0000 6.06 %
59, 400. 00 57, 600. 00 -1, 800 57, 600. 00 -1, 800 63, 000. 00 3, 600
19 TRAFFI C CONTROL VEHI CLE
75. 0000 DAY 40. 0000 25. 0000 -37.50% 45. 0000 12.50 % 40. 0000 0.00 %
3, 000. 00 1, 875. 00 -1,125 3, 375. 00 375 3, 000. 00 0
20 TRAFFI C CONTROL SUPERVI SOR
980. 0000 HR 35. 0000 34. 0000 -2.86% 35. 0000 0.00% 40. 0000 14.29%
34, 300. 00 33, 320. 00 -980 34, 300. 00 0 39, 200. 00 4,900
21 CONSTRUCTI ON SI GNS CLASS A
104. 0000 S. F. 9. 0000 15. 0000 66.67% 10. 0000 11.11% 10. 0000 11.11%
936. 00 1, 560. 00 624 1, 040. 00 104 1, 040. 00 104



DOT_RGGB01 WASHI

NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

DATE: 06/ 07/2001
TI ME: 14: 56

PS&E JOB NO: 01B015 REVI SION NO : 1 BI DS OPENED ON : Jun 28 2001
CONTRACT NO: 006173 REGION NO : 2 AWARDED ON : Jul 2 2001
VERSI ON NO : 1 WORK ORDER# : XL0917
HY CSR 097 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR 97 GOODFELLOW BROS., | NC. ONE WAY CONSTRUCTI ON, | NC. SCARSELLA BROS. | NC.
RUBY CREEK ROCK SLOPES 1407 N WALLA WALLA AVE 24635 HW 20 19460 84TH AVE S
01BO15 98801- 1530 98284-8012 KENT WA 98032- 1240
PROJECT - NH 0097(091) WENATCHEE WA 98807059¢ SEDRO WOOLLEY WA 98284117:! SEATTLE WA 981680388
COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 617975 CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
22 FORCE ACCOUNT PAVEMENT REPAI R
EST. 0. 00% 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
23 FORCE ACCOUNT GROUT EXCEEDANCE
EST. 0. 00% 0.00% 0.00%
2, 000. 00 2, 000. 00 2, 000. 00 2, 000. 00
24 FORCE ACCOUNT ROCK BLASTI NG
EST. 0. 00% 0.00% 0.00%
330, 000. 00 330, 000. 00 330, 000. 00 330, 000. 00
25 ROADSI DE CLEANUP
EST. 0. 00% 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
26 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
5. 00 5. 00 5. 00 5. 00
27 M NOR CHANGE
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
28 SPILL PREVENTI ON PLAN
L.S. -50. 00% -50.00% 50. 00 %
1, 000. 00 500. 00 -500 500. 00 -500 1, 500. 00 500
29 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY S| LT FENCE
800. 0000 L.F. 5. 0000 3. 0000 -40. 00% 5. 0000 0.00% 6. 0000 20.00 %
4, 000. 00 2, 400. 00 -1, 600 4, 000. 00 0 4,800. 00 800
CONTRACT TOTAL $1, 361, 465. 00 $1, 129, 159. 00 -17.06% $1, 147, 392. 00 -15.72% $1, 154, 677. 50 -15.19%



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 07/ 2001
* % * B| D CHECK REPORT * * = TI VE: 14:56
PS&E JOB NO: 01B015 REVI SION NO : 1 BI DS OPENED ON : Jun 28 2001
CONTRACT NO: 006173 REGION NO : 2 AWARDED ON : Jul 2 2001
VERSI ON NO : 1 WORK ORDER# : XL0917
HY CSR 097 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE © SR 97 JOHNSON WESTERN GUNI TE COMPAI HI TECH ROCKFALL CONSTRUCTI O | MCO GENERAL CONSTRUCTION, |1
RUBY CREEK ROCK SLOPES 940 DOOLI TTLE DRI VE 2328 HAWIHORNE ST 4509 GUI DE MERI DI AN
01BO15 97116- 1541
PROJECT NH- 0097( 091) SAN LEANDRO CA 945771021 FOREST GROVE OR 971160674 BELLINGHAM WA 982269195
COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100040 CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 394950
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -43.48% 15.22% 41.34%
100, 850. 00 57, 000. 00 - 43, 850 116, 200. 00 15, 350 142, 538. 79 41, 689
GRADI NG
2 DEBRI'S REMOVAL | NCL. HAUL
6500. 0000 C.Y. 25. 0000 6. 0000 -76.00% 18. 2000 -27.20% 10. 4600 -58.16%
162, 500. 00 39, 000. 00 -123, 500 118, 300. 00 - 44,200 67, 990. 00 -94,510
3  SHOTCRETE FOR ROCK/ SO L SLOPE STABI LI ZATI ON
45. 0000 C.Y. 1, 000. 0000 411. 0000 -58.90% 1, 600. 0000 60. 00 % 1, 163. 8300 16. 38 %
45, 000. 00 18, 495. 00 - 26,505 72, 000. 00 27, 000 52,372.35 7,372
4  ROCK SCALI NG
100. 0000 CRHR 300. 0000 281. 0000 -6.33% 225. 0000 -25.00% 221.7200 -26.09%
30, 000. 00 28, 100. 00 -1, 900 22,500. 00 -7,500 22,172.00 -7,828
DRAI NAGE
5  HORI ZONTAL DRAI NS
500. 0000 L.F. 25. 0000 45. 0000 80.00% 35. 0000 40.00 % 61. 0900 144.36%
12, 500. 00 22,500. 00 10, 000 17, 500. 00 5, 000 30, 545. 00 18, 045
STRUCTURE
6 ROCK DOWELS TYPE 1
800. 0000 L.F. 60. 0000 45. 0000 -25.00% 50. 0000 -16.67% 60. 5000 0.83%
48, 000. 00 36, 000. 00 -12, 000 40, 000. 00 -8, 000 48, 400. 00 400
7 ROCK DOWELS TYPE 2
250. 0000 L.F. 60. 0000 74. 0000 23.33% 60. 0000 0.00% 71. 5000 19.17%
15, 000. 00 18, 500. 00 3, 500 15, 000. 00 0 17, 875. 00 2,875
8 ROCK BOLTS TYPE L
800. 0000 L.F. 75. 0000 45. 0000 -40. 00% 55. 0000 -26.67% 90. 3000 20.40 %
60, 000. 00 36, 000. 00 - 24,000 44, 000. 00 - 16, 000 72, 240. 00 12, 240
9 ROCK BOLTS TYPE H
655. 0000 L.F. 75. 0000 84. 0000 12.00% 70. 0000 -6.67% 83. 1700 10.89%
49, 125. 00 55, 020. 00 5, 895 45, 850. 00 -3,275 54, 476. 35 5,351
10  CABLE NET SLOPE PROTECTI ON
38000. 0000 S. F. 9. 0000 9. 5000 5.56 % 6. 7000 -25.56% 6. 6000 -26.67%
342, 000. 00 361, 000. 00 19, 000 254, 600. 00 -87, 400 250, 800. 00 -91, 200



DOT_RGGBO1

PS&E JOB NO: 01B015

REVI SI ON NO :

1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

DATE: 06/ 07/2001
TI ME: 14: 56

Bl DS OPENED ON :

Jun 28 2001

CONTRACT NO: 006173 REGION NO : 2 AWARDED ON : Jul 2 2001
VERSI ON NO : 1 WORK ORDER# : XL0917
HY CSR 097 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE © SR 97 JOHNSON WESTERN GUNI TE COMPAI HI TECH ROCKFALL CONSTRUCTI O | MCO GENERAL CONSTRUCTION, |1
RUBY CREEK ROCK SLOPES 940 DOOLI TTLE DRI VE 2328 HAWIHORNE ST 4509 GUI DE MERI DI AN
01BO15 97116- 1541
PROJECT NH- 0097( 091) SAN LEANDRO CA 945771021 FOREST GROVE OR 971160674 BELLINGHAM WA 982269195
COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100040 CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 394950
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
11  STRAW BALE
20. 0000 EACH 30. 0000 88. 0000 193.33% 50. 0000 66.67 % 42. 3400 41.13%
600. 00 1, 760. 00 1, 160 1, 000. 00 400 846. 80 247
TRAFFI C
12 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
50. 0000 L.F. 15. 0000 100. 0000 566. 67 % 10. 5000 -30.00% 12. 7600 -14.93%
750. 00 5, 000. 00 4,250 525. 00 -225 638. 00 -112
13 SPECI AL TEMPORARY CONCRETE BARRI ER
400. 0000 L.F. 75. 0000 25. 0000 -66.67% 90. 0000 20.00 % 91. 7000 22.27%
30, 000. 00 10, 000. 00 - 20, 000 36, 000. 00 6, 000 36, 680. 00 6, 680
14 SEQUENTI AL ARROW S| GN
300. 0000 HR 5. 0000 50. 0000 900. 00% 5. 0000 0.00% 6. 8200 36. 40 %
1, 500. 00 15, 000. 00 13, 500 1, 500. 00 0 2, 046. 00 546
15 PORTABLE CHANGEABLE MESSAGE S| GN
4. 0000 EACH 3, 000. 0000 3, 150. 0000 5. 00 % 6, 250. 0000 108.33% 7,331. 4500 144.38%
12, 000. 00 12, 600. 00 600 25, 000. 00 13, 000 29, 325. 80 17, 326
16 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
2000. 0000 HR 3. 0000 3. 6000 20.00% 5. 0000 66.67 % 0. 6400 -78.67%
6, 000. 00 7,200. 00 1, 200 10, 000. 00 4,000 1, 280. 00 -4,720
17 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 900. 00% 500. 00 % 155.16 %
1, 000. 00 10, 000. 00 9, 000 6, 000. 00 5, 000 2,551. 56 1,552
18 TRAFFI C CONTROL LABOR
1800. 0000 HR 33. 0000 39. 0000 18.18% 30. 0000 -9.09% 34. 4000 4.24%
59, 400. 00 70, 200. 00 10, 800 54, 000. 00 -5, 400 61, 920. 00 2,520
19 TRAFFI C CONTROL VEHI CLE
75. 0000 DAY 40. 0000 76. 0000 90. 00% 40. 0000 0.00% 22. 4800 -43.80%
3, 000. 00 5, 700. 00 2,700 3, 000. 00 0 1, 686. 00 -1,314
20 TRAFFI C CONTROL SUPERVI SOR
980. 0000 HR 35. 0000 38. 0000 8.57% 33. 0000 -5.71% 35. 6200 1.77%
34, 300. 00 37, 240. 00 2,940 32, 340. 00 -1, 960 34, 907. 60 608
21 CONSTRUCTI ON SI GNS CLASS A
104. 0000 S. F. 9. 0000 11. 0000 22.22% 8. 5000 -5.56% 6. 9600 -22.67%
936. 00 1, 144. 00 208 884. 00 -52 723. 84 -212



DOT_RGGBO1

WASHI

NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

* Kk *

DATE: 06/ 07/2001

Bl D CHECK REPORT TI VE: 14:56
PS&E JOB NO: 01B015 REVI SION NO : 1 BI DS OPENED ON : Jun 28 2001
CONTRACT NO: 006173 REGION NO : 2 AWARDED ON : Jul 2 2001
VERSI ON NO : 1 WORK ORDER# : XL0917
HY CSR 097 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE © SR 97 JOHNSON WESTERN GUNI TE COMPAI HI TECH ROCKFALL CONSTRUCTI O | MCO GENERAL CONSTRUCTION, |1
RUBY CREEK ROCK SLOPES 940 DOOLI TTLE DRI VE 2328 HAWIHORNE ST 4509 GUI DE MERI DI AN
01BO15 97116- 1541
PROJECT NH- 0097( 091) SAN LEANDRO CA 945771021 FOREST GROVE OR 971160674 BELLINGHAM WA 982269195
COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100040 CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 394950
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
22 FORCE ACCOUNT PAVEMENT REPAI R
EST. 0. 00% 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
23 FORCE ACCOUNT GROUT EXCEEDANCE
EST. 0. 00% 0.00% 0.00%
2, 000. 00 2, 000. 00 2, 000. 00 2, 000. 00
24 FORCE ACCOUNT ROCK BLASTI NG
EST. 0. 00% 0.00% 0.00%
330, 000. 00 330, 000. 00 330, 000. 00 330, 000. 00
25 ROADSI DE CLEANUP
EST. 0. 00% 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
26 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
5. 00 5. 00 5. 00 5. 00
27 M NOR CHANGE
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
28 SPILL PREVENTI ON PLAN
L.S. 150. 00% 150. 00 % 227.50%
1, 000. 00 2, 500. 00 1, 500 2, 500. 00 1, 500 3, 275. 00 2,275
29 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY S| LT FENCE
800. 0000 L.F. 5. 0000 10. 0000 100. 00% 5. 0000 0.00% 2. 6600 -46.80%
4, 000. 00 8, 000. 00 4,000 4, 000. 00 0 2,128.00 -1,872
CONTRACT TOTAL $1, 361, 465. 00 $1, 199, 963. 00 -11.86% $1, 264, 703. 00 -7.11% $1, 279, 422. 09 -6.03%



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 07/ 2001

* * % BI D CHECK REPORT * * * TI ME: 14: 56
PS&E JOB NO: 01B015 REVI SION NO : 1 BI DS OPENED ON : Jun 28 2001
CONTRACT NO: 006173 REGION NO : 2 AWARDED ON : Jul 2 2001
VERSI ON NO : 1 WORK ORDER# : XL0917
W CSR 097 e 7TH BIDDER -------
TI TLE : SR 97 L R L CONSTRUCTI ON CO.
RUBY CREEK ROCK SLOPES 1605 STOREHOUSE LANE
01B015 97141
PROJECT . NH 0097(091) TILLAMOOK  OR 971410432
COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100044
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI O\
L.S. -27.17%
100, 850. 00 73, 453. 33 - 27,397
GRADI NG
2 DEBRI'S REMOVAL | NCL. HAUL
6500. 0000 C.Y. 25. 0000 45. 2800 81.12%
162, 500. 00 294, 320. 00 131, 820
3  SHOTCRETE FOR ROCK/ SOl L SLOPE STABI LI ZATI ON
45. 0000 C.Y. 1, 000. 0000 1, 053. 1500 5.32%
45, 000. 00 47,391.75 2,392
4  ROCK SCALI NG
100. 0000 CRHR 300. 0000 212. 3800 -29.21%
30, 000. 00 21, 238. 00 -8,762
DRAI NAGE
5  HORI ZONTAL DRAI NS
500. 0000 L. F. 25. 0000 44,9000 79.60%
12, 500. 00 22, 450. 00 9, 950
STRUCTURE
6 ROCK DOWELS TYPE 1
800. 0000 L. F. 60. 0000 67. 4200 12.37%
48, 000. 00 53, 936. 00 5,936
7  ROCK DOWELS TYPE 2
250. 0000 L. F. 60. 0000 104. 5500 74.25%
15, 000. 00 26, 137. 50 11, 138
8 ROCK BOLTS TYPE L
800. 0000 L. F. 75. 0000 49. 5400 -33.95%
60, 000. 00 39, 632. 00 - 20, 368
9 ROCK BOLTS TYPE H
655. 0000 L. F. 75. 0000 50. 9300 -32.09%
49, 125. 00 33, 359. 15 -15, 766

10 CABLE NET SLOPE PROTECTI ON
38000. 0000 S. F. 9. 0000 9.2100 2.33%
342, 000. 00 349, 980. 00 7,980



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 07/ 2001
* % * B| D CHECK REPORT * * = TI VE: 14:56
PS&E JOB NO: 01B015 REVI SION NO : 1 BI DS OPENED ON : Jun 28 2001
CONTRACT NO: 006173 REGION NO : 2 AWARDED ON : Jul 2 2001
VERSI ON NO : 1 WORK ORDER# : XL0917
W CSR 097 e 7TH BIDDER -------
TI TLE : SR 97 L R L CONSTRUCTI ON CO.
RUBY CREEK ROCK SLOPES 1605 STOREHOUSE LANE
01B015 97141
PROJECT . NH 0097(091) TILLAMOOK  OR 971410432
COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100044
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
11  STRAW BALE
20. 0000 EACH 30. 0000 30. 6400 2.13%
600. 00 612. 80 13
TRAFFI C
12 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
50. 0000 L.F. 15. 0000 77.6200 417. 47 %
750. 00 3, 881. 00 3,131
13 SPECI AL TEMPORARY CONCRETE BARRI ER
400. 0000 L.F. 75. 0000 23.2900 -68.95%
30, 000. 00 9, 316. 00 -20, 684
14 SEQUENTI AL ARROW S| GN
300. 0000 HR 5. 0000 12. 9400 158.80%
1, 500. 00 3, 882. 00 2,382
15 PORTABLE CHANGEABLE MESSAGE S| GN
4. 0000 EACH 3, 000. 0000 8, 085. 4700 169.52%
12, 000. 00 32,341.88 20, 342
16 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
2000. 0000 HR 3. 0000 6. 4700 115.67%
6, 000. 00 12, 940. 00 6, 940
17 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 223.42%
1, 000. 00 3,234.18 2,234
18 TRAFFI C CONTROL LABOR
1800. 0000 HR 33. 0000 35. 7700 8.39%
59, 400. 00 64, 386. 00 4,986
19 TRAFFI C CONTROL VEHI CLE
75. 0000 DAY 40. 0000 64. 6800 61.70%
3, 000. 00 4,851. 00 1,851
20 TRAFFI C CONTROL SUPERVI SOR
980. 0000 HR 35. 0000 41. 7300 19.23%
34, 300. 00 40, 895. 40 6, 595
21 CONSTRUCTI ON SI GNS CLASS A
104. 0000 S. F. 9. 0000 15. 5200 72.44%
936. 00 1,614.08 678



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 07/ 2001

* % * B| D CHECK REPORT * * = TI VE: 14:56
PS&E JOB NO: 01B015 REVI SION NO : 1 BI DS OPENED ON : Jun 28 2001
CONTRACT NO: 006173 REGION NO : 2 AWARDED ON : Jul 2 2001
VERSI ON NO : 1 WORK ORDER# : XL0917
W CSR 097 e 7TH BIDDER -------
TI TLE : SR 97 L R L CONSTRUCTI ON CO.
RUBY CREEK ROCK SLOPES 1605 STOREHOUSE LANE
01B015 97141
PROJECT . NH 0097(091) TILLAMOOK  OR 971410432
COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100044
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
22 FORCE ACCOUNT PAVEMENT REPAI R
EST. 0. 00%
5, 000. 00 5, 000. 00
23 FORCE ACCOUNT GROUT EXCEEDANCE
EST. 0. 00%
2, 000. 00 2, 000. 00
24 FORCE ACCOUNT ROCK BLASTI NG
EST. 0. 00%
330, 000. 00 330, 000. 00
25 ROADSI DE CLEANUP
EST. 0. 00%
5, 000. 00 5, 000. 00
26 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00%
5. 00 5. 00
27 M NOR CHANGE
CALC 0. 00%
-1.00 -1.00
28 SPILL PREVENTI ON PLAN
L.S. 126.39%
1, 000. 00 2,263.94 1, 264
29 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY S| LT FENCE
800. 0000 L.F. 5. 0000 2.5900 -48.20%
4, 000. 00 2,072.00 -1,928

CONTRACT TOTAL $1, 361, 465. 00 $1, 486, 192. 01 9.16%



